

ALHCS ROAD PROJECT PROCUREMENT #2021/MICUHT/ARP/ALHCS 5-1.0

ADDENDUM NUMBER 1

Addenda Issue Date: Tuesday 30th November 2021

Bid Closing Date and Time: The bid closing date is to Wednesday 15th December 2021 at

12:00 noon

Purpose: The purpose of this Addendum is to make a clarification to the

bid documents issued Tuesday 16th November 2021 for the project referenced above. Bidders shall review the Addenda and requirements in detail and incorporate any effects the

Addendum may have on their bid price.

Acknowledgement: Bidders must acknowledge receipt of any and all Addenda. All

requirements of the bid documents remain unchanged except

as cited herein.

AMMENDMENTS

Bid Document Changes

The following changes have been made to the Bid Document:

BOQ Changes

The following changes have been made to the BOQ:

- 1. Provisional sum in the General Bill provided for Temporary Access.
- 2. Removal of Section 204 and 205 from BOQ
- 3. Insertion of 5 speed Humps in Section 503.6
- 4. Removal of Section 501 from BOQ
- Provisional sum in the General Bill provided for Relocation and Installation of Electrical Poles.

Scope of Works Revisions

The following revisions have been made to the Scope of Works Document:

a. Additional information to Methodology – road surfacing to be started North, from in at ALHCS Compound, going Southwards to the junction of The Long Path Road.

Attachments

The following documents are attached hereto and are incorporated as part of this Addendum:

- 1. Alternate access routes to assist with traffic diversions
- 2. Amended BOQ for the project
- 3. Revised drawings
 - Additional drawing for rising section of manhole, added to Drawings CIVIL
 004

End of Addendum No. 1

Chairperson,

MICUH Procurement Committee