




MINISTRY OF INFRASTRUCTURE, COMMUNICATION UTILITIES, HOUSING & TOURISM

PROCUREMENT #2021/MICUHT/AP/BPFT/1-1.0



RESPONSES TO QUERY #6 [26.3.21]

1. ITEM A – TERRAZZO FLOOR TILE

In RESPONSES TO QUERY No. 5 (18.3.21) - Item E3, we are advised that a 'Provisional sum' will be included in the revised BoQ for the supply of the Terrazzo tile. However, in the revised BoQ, a provisional sum was added to the Porcelain tile (see attached Bid Query No. 6-Part A). Provision was for \$40,000.00.

As the porcelain tiles have now been spec'd, should this provisional have been for the Terrazzo tiles, and should we provide a price for the porcelain tiles?

The revised Bill of Quantities dated 29.3.21 includes provisional sums for both the supply of the Terrazzo and Porcelain tiles.

2. ITEM B – BAFFLE CEILINGS

Under Addendum #1 - Appendix A - Item 3 - we are advised that a provisional sum has been added to the revised BoQ, for the supply of the baffle ceiling. However, the revised BoQ does NOT contain a provisional sum for this item? Please see attached Bid Query No. 6 - Part B). Should we leave this item blank or will a Provisional sum be added?

The revised Bill of Quantities dated 29.3.21 includes a provision sum for the supply of the Baffle Ceilings.

Attachments: None

Chairman Procurement Committee

END OF RESPONSE TO QUERY #7